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QUOTATION

Starmec Furniture Pte Ltd

GST Reg No : 201832744R

Address : 8B @ Admiralty, 8B Admiralty Street #05-07 Singapore 757440
Contact : +65 6970 2909

Email : starmecstudio@gmail.com / starmec04@yahoo.com

Q20240311/A/006
MICHAEL

26 WEST COAST GROVE
11th March 2024

QUOTATION FOR KITCHEN CABINET

SIN DESCRIPTION UNIT UNIT PRICE TOTAL PRICE

A CABINET

1 To provide labour,transportation and working tools to supply and install kitchen cabinet with laminate finishing 1 LS $ 3,600.00

2 To provide labour,transportation and working tools to supply and install quartz stone table in kitchen 1 LS $ 2,900.00

3 To provide labour,transportation and working tools to supply and install island table top 1 LS $ 1,200.00

4 To provide labour,transportation and working tools to supply and install kitchen backing with stainless steel finish 1 LS $ 1,800.00

5 To provide labour,transportation and working tools to dismantle and remove kitchen cabinet as per request 1 LS $ 900.00

TOTAL $ 10,400.00
Summary

A CABINET AMOUNT $ 10,400.00

GST (9%) $ 936.00

FINAL AMOUNT $ 11,336.00

TERMS OF PAYMENT

25% UPON CONFIRMATION OF QUOTATION

40% UPON COMMENCEMENT OF RENOVATION WORK ON SITE

30% UPON DELIVERY OF CARPENTRY ON SITE BEFORE INSTALLATION
5% UPON INSPECTION AND HANDOVER

TERMS & CONDITIONS

PAYMENT MODE

- Upon confirmation, client is required to make a payment of 25% of the total fee

- All payment made are non-refundable. Payment made can be in cheque, paynow or bank transfer

- All cheque shoe be crossed and make payable to "Starmec Furniture Pte Ltd"

- All bank transfer to UOB Bank Singapore A/C No : 349-334-4828 or OCBC Bank Singapore A/C No : 7130-4837-9001

- All designs and drawings are property of Starmec Furniture Pte Ltd & the respectable client's
- Deposit amount shall be non-refundable upon cancellation of duly signed contract
- In the event of cancellation of order, the Client is liable for all costs of installation

- In the event where the items are not stated in the quotation and the Client requests to carry out the work. It shall be considered a Variation Order and price will be negotiated
and agreed in writing before commencement of additional work. The Client is to note that any alterations or additions of works may result in delay in completion

- Payment for the Variation Order is to be made in full to the Company prior to the commencement of the additional work as stated in the Variation Order

- This quotation is only valid for one month from the date of quotation to the start or renovation work. Cost will be subject to revision after the one month validity period

- The quotation is based on the proposed drawings & will vary when there is any changes. Any additional items will be quoted separately

- All complimentary / FOC items are only applicable to the original contract sum and will be forfeited and/or affected upon any subsequent change in the contract sum

- For condos with hidden pipes & wiring in the wall, there maybe additional cost to incur for the replacement of pipes & wiring; to be advised after demolition work is completed

- If shifting of gas pipe is required, quotation will be provided before commencement of work

- There will be 1 year warranty from the handover date onwards for all workmanship defects only. if items are damaged otherwise not affected by workmanship. It will not be
included in the 1 year warranty period
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Starmec Furniture Pte Ltd
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